

Addendum No. 2

FOR CONSTRUCTION OF
SANITARY SEWER IMPROVEMENTS AT
247 W. 3rd ST., SAN BERNARDINO, CA
APN 0135-221-22

ALL BIDDERS SHALL INDICATE RECEIPT OF THIS **ADDENDUM NO. TWO** AT THE BOTTOM OF THE BIDDER'S INFORMATION SHEET INCLUDED IN THE BID DOCUMENTS OF THE SPECIAL PROVISIONS.

BY:



KATHLEEN ROBLES
Project Manager

DATE:



TABLE OF CONTENTS

1. Bid Opening Date and Time - REVISED
2. Section 4 - REVISED
3. Section 33- ADDITIONAL INFORMATION
4. Bidder's Information and Signature - REVISED

ADDENDUM NO. 2

CONSTRUCTION OF SANITARY SEWER IMPROVEMENTS AT
247 W 3RD ST., SAN BERNARDINO, CA

The Special Provisions for this Project have been amended as follows:

1. The **BID OPENING DATE** of Monday, May 17, 2010, at 11:30 a.m. has been changed to:

TUESDAY MAY 25, 2010, AT 9:30 A.M.

2. **SECTION 4. 4-1.04 Working Days...**

REVISED TO: 90 WORKING DAYS

WAS: 45 WORKING DAYS

3. **SECTION 33. 33-1.01 General**

ADDITIONAL INFORMATION:

All pipe remains as specified in the Bid Schedule and in the Special Provisions. The Agency and City reiterate the mandatory Standard Dimension Ratio of ALL PVC pipe to be installed is to be SDR 26 or less.

The Bid Documents for this Project have been amended as follows:

4. **BIDDER'S INFORMATION AND SIGNATURE page is REVISED as follows:**

REVISED TO: 90 WORKING DAYS

WAS: 45 WORKING DAYS

ADDED: The undersigned represents that the pipes complying with the requirements of the Bid line items 9, 10, and 11 are readily available to the Bidder and that the Bidder reasonably expects to complete the work within said 90 Working Day period of time with no delays caused by inability to timely obtain the pipe required by this Bid.

**ANY BID SUBMITTED WITHOUT THE REVISED PAGE B-9 WILL BE
CONSIDERED NON-RESPONSIVE AND BE REJECTED.**

REVISED PAGE B-9 FOLLOWS:

ADDENDUM NO. 2

CONSTRUCTION OF SANITARY SEWER IMPROVEMENTS AT
247 W 3RD ST., SAN BERNARDINO, CA

BIDDER'S INFORMATION AND SIGNATURE

It is the understanding of the undersigned that the Work hereinabove described shall be commenced within 5 working days from the date of the "Notice to Proceed" is issued by the Agency, and shall be completed within 90 Working Days from the date of said notice, as directed in **SECTION 4** of the Special Provisions.

The undersigned represents that the pipes complying with the requirements of the Bid line items 9, 10, and 11 are readily available to the Bidder and that the Bidder reasonably expects to complete the work within said 90 Working Day period of time with no delays caused by inability to timely obtain the pipe required by this Bid.

The undersigned further agrees that in case of default in executing the Contract, or furnishing necessary bonds, all within the specified time, the proceeds of the Bidder's Guaranty accompanying this Bid shall be paid to the REDEVELOPMENT AGENCY OF THE CITY OF SAN BERNARDINO ("Agency") as liquidated damages.

Licensed in accordance with an act providing for the registration of Contractor,

LICENSE NO.: _____ CLASSIFICATION: _____ EXPIRATION DATE: _____

FIRM NAME: _____

BUSINESS ADDRESS: _____

BUSINESS PHONE: (____) _____ CELL PHONE: (____) _____

If an individual, so state. If a firm or co-partnership, give the names of all individuals, co-partners composing the firm. If a corporation, give the names of the president, secretary, treasurer and manager thereof:

Legal Status of Firm

<u>NAME(S)</u>	<u>ADDRESS(ES)</u>
_____	_____
_____	_____
_____	_____
_____	_____

SIGNATURE OF BIDDER: _____

Dated: _____, 2010